STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENING DATE 04/ 24/ 02 I'N HUVBOLDT COUNTY | N ARCATA AT RR | NVOLVENMENT 04/ 30/ 02
CONTRACT NUMBER 01- 412604 0.7 KM SOUTH OF ROUTE 255 AND 101 CONTRACT CODE ' D *
LOCATI ON 01- HUM 255- 8. 4 SEPARTI ON 30 CONTRACT | TEMB
MODI FY | NTERSECTI ON FEDERAL AlD STPH P255- (006) E
G P255- (006) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 9. 0%
PROPCSALS I SSUED 12 FUND TOTAL  HBL 410, 000 TOTAL NUMBER OF WORKI NG DAYS 60
NUVBER OF BIDDERS 3  ENG NEERS EST 341, 000. 00 AMOUNT UNDER 37, 576. 00 PERCENT UNDER EST 11.02
PROGRAM ELENENTS RAS
BI D RANK BID TOTAL  BI DDER | D Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 303,424.00 3 RI CHARD A HEAPS 916 386- 8857
ELECTRI CAL CONTRACTOR | NC 00472728
8909 FLORI N ROAD FAX 916 386- 1354
SACRAMENTO CA 95829
2 423,607.10 2 CRI CONSTRUCTI ON SERVI CES 530 343-4419
00744557
1769 FOREST GLEN RD FAX 530 345-9417
PARADI SE CA 95969
3 284,305.00 1 SM TH ELECTRI C CONST 707 443-5818

OTHER REASON NT AWD
875 EUREKA ST
EUREKA CA 95503-6393

00283490
FAX 707 444-9747



01- 412604 Bl D245

01- HUM 255 PAGE 2

04/ 24/ 02 04/ 30/ 02
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 APPLY A LINE INC I TEMS 4 THRU 6, 16 AND 23 THRU 28 (PARTI AL)
REDDI NG CA 96001

JERRY LEE FORD CONSTRUCTI ON I TEMS 12 THRU 14, 21, 22 AND 30 (PARTI AL)
2350 WLSEY DR
REDDI NG CA 96001

PARNUM PAVI NG I TEM5 10, 11, 15 AND 17 THRU 20
990 W WATERFRONT DR STE B
EUREKA CA 95501

TRAFFI C SOLUTI ONS CONSTRUCTI ON AREA SI GNS, PORTABLE CHANGEABLE MESSAGE SI GNS
2205 HI LLTOP DRI VE
REDDI NG CA 96002



01- 412604 Bl D245

01- HUM 255 PAGE 3

04/ 24/ 02 04/ 30/ 02
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 RON HALE CONSTRUCTI ON ASPHALT CONCRETE GRI NDI NG
REDDI NG CA
SCOIT COM I NC PLACEMENT, CONCRETE AND DEMOLI TI ON
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CAL KI RK LANDSCAPI NG | NC | TEM 1
P O BOX 897

EUREKA CA 95502

PARNUM PAVI NG | NC | TEM 19
990 W WATERFRONT DR SUI TE B
EUREKA CA 95501

PRI CE STRI PI NG SERVI CE | NC ITEMS 4 THRU 7, 16 AND 23 THRU 28
1680 ELK VALLEY ROAD
CRESCENT CITY CA 95531

R A O CONSTRUCTI ON I TEM5 10 THRU 15, 17, 18 AND 20 THRU 22
5503 WALNUT DR
EUREKA CA 95503



01- 412604 Bl D245

01- HUM 255 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
04/ 24/ 02 04/ 30/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MVEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 2, 100. 00* 2,100. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 15, 000. 00* 15, 000. 00
3 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 6, 000. 00 12, 000. 00
4 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 44 32. 00 1, 408. 00
STRI PE
5 (S) 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 170 10. 00 1, 700. 00
6 (S) 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG MR 51 36. 00 1, 836. 00
7 (S) 150722 REMOVE PAVEMENT MARKER EA 90 2.00 180. 00
8 152386 RELOCATE ROADSI DE S| G\- ONE POST EA 3 200. 00 600. 00
9 152396 RELOCATE SI GN PANEL EA 2 100. 00 200. 00
10 (S) 153152 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 230 24. 00 5, 520. 00
(30 MM MAXI MUM)
11 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 380 14. 00 5, 320. 00
(45 MV MAXI MUM)
12 153214 REMOVE CONCRETE CURB M 75 32. 00 2, 400. 00
13 153218 REMOVE CONCRETE S| DEWALK M2 25 40. 00 1, 000. 00
14 153222 REMOVE CONCRETE | SLAND ( PORTI ONS) MR 46 62. 00 2, 852. 00
15 190101 ROADVAY EXCAVATI ON VB 30 40. 00 1, 200. 00
16 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2, 700. 00* 2, 700. 00
17 260201 CLASS 2 AGGREGATE BASE VB 0.4 350. 00 140. 00
18 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 14 549. 00 7, 686. 00
19 390102 ASPHALT CONCRETE ( TYPE A) TONN 280 95. 00 26, 600. 00
20 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 100 16. 00 1, 600. 00
AREA)
21 510516 M NOR CONCRETE ( RETAI NI NG WALL) VB 0.6 5, 000. 00 3, 000. 00
22 731502 M NOR CONCRETE (M SCELLANEQUS VB 7 654. 00 4,578.00
CONSTRUCTI ON)
23 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 82 36. 00 2,952. 00
24 (S) 840561 100 MM THERVOPLASTI C TRAFFI C STRI PE M 89 23. 00 2,047.00
25 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 66 12.00 792.00
26 (S) 840570 100 MM THERVOPLASTI C TRAFFI C STRI PE M 210 5. 00 1, 050. 00
(BROKEN 10.98 M- 3.66 M
27 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 60 8. 50 510. 00
28 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 40 12. 00 480. 00
29 860201 SI GNAL AND LI GHTI NG LS LUMP SUM 185, 973. 00* 185, 973. 00
30 999990 NOBI LI ZATI ON LS LUMP SUM 10, 000. 00* 10, 000. 00

TOTAL 303, 424. 00



01- 412604 Bl D245
01- HUM 255 SUMMARY OF REMAI NI NG BIDDERS PAGE 5
04/ 24/ 02 04/ 30/ 02
R L R LR L LR
| TEM SECOND | TH RD
| BI D AVOUNT | BI D AVOUNT
R L Lt R L L
1 2, 800. 00* 2800. 00| 4, 000. 00* 4000. 00
2 | 12, 000. 00* 12000. 00| 7, 500. 00* 7500. 00
3| 1, 800. 00 3600. 00| 5, 000. 00 10000. 00
4 | 31.20 1372. 80| 30. 00 1320. 00
5 | 60. 00 10200. 00| 4.00 680. 00
6 | 80. 00 4080. 00| 40. 00 2040. 00
7| 16. 00 1440. 00| 1. 00 90. 00
8 | 310. 00 930. 00| 100. 00 300. 00
9 | 620. 00 1240. 00| 200. 00 400. 00
10 | 40. 43 9298. 90| 7.00 1610. 00
11 | 75. 20 28576. 00| 4.50 1710. 00
12 | 110. 00 8250. 00| 11.00 825. 00
13 | 56. 00 1400. 00| 22.00 550. 00
14 | 56. 00 2576. 00| 26.00 1196. 00
15 | 82. 00 2460. 00| 65. 00 1950. 00
16 | 6, 500. 00* 6500. 00| 3, 000. 00* 3000. 00
17 | 1, 800. 00 720. 00| 150. 00 60. 00
18 | 492. 85 6899. 90| 150. 00 2100. 00
19 | 210. 00 58800. 00| 95. 00 26600. 00
20 | 65. 00 6500. 00| 36. 00 3600. 00
21 | 2,000. 00 1200. 00| 2,000. 00 1200. 00
22 | 310. 00 2170. 00| 1, 600. 00 11200. 00
23 | 36. 00 2952. 00| 50. 00 4100. 00
24 | 7.50 667. 50| 10. 00 890. 00
25 | 24. 00 1584. 00| 10. 00 660. 00
26 | 19. 00 3990. 00| 5. 00 1050. 00
27 | 19. 00 1140. 00| 5. 00 300. 00
28 | 56. 00 2240. 00| 9.00 360. 00
29 | 188, 720. 00* 188720. 00| 175, 014. 00* 175014. 00
30 | 49, 300. 00* 49300. 00| 20, 000. 00* 20000. 00
TOT 423, 607. 10 284, 305. 00



